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BHARAT HEAVY ELECTRICALS LIMITED, BHOPAL

TRANSFORMER SERVICES DEPARTMENT
Phone: +91-755-2502686, 3651, 3195 E-mail: txx.bpl@bhel.in krishnasingh @bhel.in

TENDER NOTICE NO. TXX/TN/2018-19/04 DATED: 13/06/2018

Sub.: Receipt, unloading, handling, storage, erection, commissioning and handing over of 1 No. 80 MVA,
11.5/400 kV, 3-9, Station Transformer (ST) at M/s. NTECL, Vallur (Tamil Nadu).
Dear Sir(s),

Sealed tenders are invited for carrying out the subject work. The tender submission and opening details are as
follows:

e DATE & TIME OF RECEIPT OF THE TENDER: 29/06/2018 Till 11.00 Hrs.
e DATE & TIME OF TENDER OPENING: 29/06/2018 after 14.00 Hrs.

e PLACE OF TENDER SUBMISSION: “GREEN COLOURED WORKS CONTRACT TENDER BOX”
placed in Tender Room, Administrative Building, Ground Floor, BHEL, Bhopal — 462 022.

The details of the work shall be as per the Scope of Work (Clause No. 4.0). Prices are to be submitted as Price-
bid format (Annexure-l). The other conditions and details of tender are as follows:

1.0) PROJECT:

80 MVA 11.5/400 kV, 3-@ Station Transformer (ST) at M/s NTECL Vellur.

2.0) DETAILS OF EQUIPMENTS:

1 No. 80 MVA 11.5/400 kV, 3-@ Station Transformer (ST) for NTECL, Vellur

3.0) APPROXIMATE SHIPPING WEIGHT & DIMENSIONS OF MAJOR PARTS:

Sl. No. | Description 80 MVA ST

1. Shipping Weight transformer tank 108.5 Tons

2 Weight of Accessories 51 Tons

3. Quantity of oil 60.4 KL

4. Dimension of transformer tank L-7960, W-3800, H- 4490 mm

5 420 KV, HV Bushing Dimensions L- 6210 mm, Wt. 1500 Kg (approx.)

4.0) SCOPE OF WORK:

This project consists of E&C of 1 no. 80 MVA Station Transformer (ST) is to be carried out at NTECL Vellur
site in Tamil Nadu. The contractor to be engaged for E&C will be required to moblise their T&P and man power
after award of work to site and commence the work at site within 7 days of time. The details of work content to
be carried out by the Contractor will broadly comprise of following 5 stages:

» STAGE —1: STORAGE OF ACCESSORIES

4.1 CONSTRUCTION OF TEMPORARY STORE & WATCH & WARD:

4.1.1  The contractor will have to build a temporary store cum office at the site at an appropriate location to
be provided by the customer. The store shall have the following:

e A covered room/ porta-cabin of minimum size 4M x 4M for office and another covered

room/porta-cabin of minimum size of 4Mx8M for storing of fragile accessories and
important costly items.
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4.2

4.3

4.3.1

4.3.2

4.3.3

4.4

4.41

e The contractor will have to maintain the facilities like furniture for office, electricity &
water in store area. The contractor has to make arrangement for inspection,
verification, storage, upkeep during storage & watch and ward of the equipment’s/
material dispatched to site from the time to time till final take over by Customer.

¢ Any loss damage, theft to the materials/ equipment’s/ installation (if any) will have to
be compensated by the Contractor in case of non-deployment, negligence or willful
lapses. Sufficient numbers of watchmen shall be deployed by the Contractor at
required locations for this purpose at his cost. In accidental cases, it is responsibility of
the contractor to file F.I.R. and provide peripheral assistance for insurance survey and
claims under insurance policy.

The Contractor will have to submit the actual photograph of store constructed by them

at site duly certified by self & BHEL/Customer representative along with eh bill to
claim the changes on this account.

» STAGE-Il: PLACEMENT OF MAIN TANK ON PLINTH

UNLOADING OF MAIN TANK & MAINTAINING ITS N, PRESSURE:

This activity will involve the following work:

4.2.1  Unloading of Equipment from road trailer, the contractor will have to organize unloading of

equipment from Hydraulic Road Trailer after its receipt at project site near plinth. The distance of
unloading point to the plinth can be anywhere up to a maximum distance of 100 meter. This
unloading has to be organized within reasonable time frame of 2-3 days from its receipt. Any
delay on the part of contractor, without any valid reason shall attract penalty, in the form of
holding—up charges of trailer. These charges shall be passed on to the contractor on actual
basis as levied by transporter on BHEL.

4.2.é Checking of N2 pressure in tank and maintaining it at 0.25 Kg/cm? with pure and dry Nitrogen

gas of dryness not less than (—) 50 °C dew point till erection is started. Nitrogen Gas Cylinders
(having 99.9% dryness) whenever required for maintaining the N2 pressure in ST Main Tank till
erection is completed shall be arranged by Contractor.

DRAGGING OF MAIN TANK UPTO THE PLINTH & MAINTAINING ITS N2 PRESSURE:

This activity will involve the following work:

After unloading, main tank required to place on final erection location by manual dragging. This
distance of dragging will be limited upto 100 mtrs. Dragging of the Station Transformer as per site
requirement is in the scope of E&C contractor at site.

The main tank shall require for proper placement on the plinth matching with center lines as per BHEL
drawing. The agency has to co-ordinate with customer to obtain inputs of transformer/reactor center

lines from CIVIL layout as per BHEL drawings for final placement.

N2 pressure in Transformer is to be maintained at 0.25 Kg/cm?2 continuously till erection is
commenced.

TURNING OF MAIN TANK:
The main tank may require turning by any degree during the process of dragging. The scope shall

cover one turning of main tank by any degree. The activity shall include jacking, dismantling and re-
fixing of rollers on main tank etc.
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4.5

451

452

453

454

455

45.6

4.6

4.6.1

4.6.2

4.7

471

47.2

473

4.8

» STAGE-Ill: ERECTION WORK

RECEIPT, VERIFICATION, STORAGE, UP-KEEP AND HANDLING OF ACCESSORIES:

This activity will involve the following work:

The main tank shall be checked for it proper placement on the plinth matching with center lines as per
BHEL/ Customer drawing and ensure the tightness of roller bolts. Minor adjustment may be required.

Receipt and storage of all accessories including online gas monitoring system, other monitoring/control
devices, oil and spares supplied against this Contract in the store at site.

Checking of N2 pressure in main tank and maintaining it at 0.25 Kg/cm?with dry Nitrogen gas of dryness not
less than (-) 50 °C dew point before start of erection. The log books of N2 pressure and dew point nitrogen
filled Main tank till erection is commenced.

The contractor shall be fully responsible for all joint material verification to be carried out along with BHEL &
customer representative, for checking and recording of material/ accessories received at site and to be
stored under his control. The contractor will have to ensure inspection of all materials, accessories for any
damage/ shortage (if any). Records will have to be maintained for all the material received with date of
receipt, material taken out for erection etc in registers and report to BHEL periodically. The
contractor will have to submit actual photographs of stored items for verification.

Internal inspection of the Main tank with BHEL representative to find out and rectify transportation damages
(if any).

Shifting of all accessories conservators, radiators, coolers, pipe works, bushings etc to erection site for pre-
erection test.

PRE-ERECTION TESTS — (ALL TURRET CTs)
This activity will involve the following work:

Cleaning of accessories including, turrets & main tank shall be carried out at erection site before pre-
erection testing is started.

Before start of erection, testing of turret mounted CT’s, neutral CT’s, main tank CTs etc shall be carried out
to ascertain their healthiness. The tests to be carried out are as follows:

i) Isolation test of CC, CL of transformer at 500V.

ii) Continuity, Insulation Resistance, Ratio, Winding resistance and determination of knee point of all
protection CTs.

iii) Continuity, Insulation Resistance, Ratio, Winding resistance of all metering CTs.

PRE-ERECTION TEST - (C & TAN D TEST OF BUSHINGS)

This activity will involve the following work:

Cleaning of bushings including its all petticoats shall be carried out at erection site before pre-erection
testing is started.

OIP bushings shall require to be in vertical position for minimum 4-6 hrs before testing is started.

Before start of erection, capacitance and tan delta test of all bushings shall be conducted. During the
testing, the bushing shall be hang in vertical position isolating from earth part.

PHYSICAL INSPECTION/ PRESSURE TEST ON RADIATOR BANK

After unloading of the Radiator bank at site each individual radiator shall be physically inspected at site
before erection. After physical inspection every Radiator shall be pressure test as BHEL standards and the
results shall be recorded. Any observation in physical inspection/ pressure test shall be informed to
concerned BHEL Engineer at site and necessary action shall be taken to rectify the defect at site. Major
rectification work shall be taken in consultation with BHEL.
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4.9

4.10

4.101

4.10.2

4.10.3

4.10.4

4.10.5

4.10.6

410.7

4.10.8

4.11

4.11.1

411.2

4.11.3

RADIATOR / CLEANING / FLUSHING OF RADIATOR /COOLER BANK

The E&C contractor shall ensure to deploy the Filter M/c and Storage Tank at the start of E&C activities at
site. The cleaning/ Flushing of Radiator/ Cooler Bank and associated pipe works shall be carried out well in
advance before the start of Erection of Cooler Banks at site. The Cleaning / Flushing of cooler Bank shall be
executed in 2 stages followed by its pressure testing at site.

Stage -
In this stage all the Radiator/ Cooler banks and associated pipe work, after unloading shall be shifted to
Erection location. At Erection location the thoroughly cleaned by compressed air at site.

Stage I
After thorough cleaning of each individual Radiator of Radiator / Cooler Bank and pipe work shall be flushed

with the Transformer oil through Filter M/c. The E&C contractor shall arrange the filter M/c well in advance
to carry out cleaning of Radiator bank in advance.

ERECTION OF MAIN TANK ACCESSORIES, COOLER BANK AND CABLING WORK
This activity will involve the following work:

Before erection is started, cleaning of all accessories including, conservators, radiators, coolers, pipe works,
turrets, bushings etc shall be carried out by cotton cloth.

Erection of 400kV Bushings shall be done by using mobile crane only. The mobile crane must be operated
on outriggers for greater stability while lifting 400kV Bushings for erection. Erection work through Hydra-tyre
mounted shall not be allowed for HV Bushing Erection at site. In the event of crane is not used by contractor
for bushing erection, the recovery as per rate in optional activities will be made.

Assembly of transformer accessories, cooling pipework, pumps, fans, radiators/coolers, Buchholz’s pipe
work, marshalling box, PRVs, OTIl, WTI, RTD sensors, online DGA equipment and thermosyphne etc. Any
adjustment, repair work i.e. oil leakage, alignment etc. will have to attend by contractor.

Dry air from portable unit or pressurized cylinder shall be pumped in Transformer tank throughout erection/
exposure during erection period. Contractor will have to ensure that their workmen take utmost care during
erection to safeguard and avoid ingress of dust, dirt or any foreign material in the Transformer. Contractor
will also have to make arrangement for the dry air unit / pressured cylinders of dry air at site for the purpose.

Installation of on-line gas monitoring system and other instruments (if included in supplies) shall also be
included in contractor’s scope of work.

Carrying out pressure testing on completely assembled Transformer by filling N2 up to pressure of 0.2
Kg/cm?and arresting leakages (if any) to ensure leakage free assembly.

Carry out touch up painting on Transformer and cooling system. Arranging of polyurethane paint of
specified shade & quality shall also be in the scope of Contractor. Application of zinc rich paint over weld
joints of galvanized surfaces, if any.

All cabling, cable termination and tagging, neutral formation & earthing of various equipment / accessories
with earth-grid.

> STAGE-IV: DRYOUT & OIL CIRCULATION

N2 DRYOUT CYCLES
This activity will involve the following work:

After the erection of all accessories and successful leakage testing, the job is subjected to dryout cycles by
vacuum pulling and maintaining a vacuum of less than 1.0 Torr for a minimum period of 72 Hrs.

After completion of vacuum cycle of 72 hrs, the vacuum break is achieved by nitrogen gas purging till the
pressure of 0.25 Kg/cm? is achieved and maintaining minimum period of 24hrs.

After completion of 24 hrs with nitrogen gas pressure, the dew point of gas filled in the tank is measured
and noted for record.
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4114

4.12

4121

4122

4123

4124

4125

4.13

4.13.1

4.14

4141

4142

4.15

4151

The vacuum for 48hrs and nitrogen gas purging for 24hrs becomes one cycle of dryout cycle. Minimum 2
dryout cycles required on Main tank and dew point to be recorded. Carrying out dryout to attain dew point
upto the desired level as per BHEL standard is in the scope of E&C contractor.

In the above dryout cycles, Dry Nitrogen gas cylinders (-50°C dew point or better, purity 99.99% or better)
shall be required for N2 purging.

OIL PREPARATION, OIL FILLING, HOT OIL CIRCULATION:
This activity will involve the following work:

Sample testing of oil from drums (5-8 drums randomly selected from the supplied lot) shall be required to be
carried out for BDV, PPM, IFT, Resistivity & Tan delta before pouring into storage tank at site.

The Contractor has to arrange adequate size oil storage tank as per capacity of main tank to ensure oil
filling in the main tank without interruption. Qil filling in the main tank shall not be permitted without
preparation of complete oil. In the event of single storage tank of the required capacity is not available then
complete oil should preferably be contained in not more than two storage tanks (each 30kL or above).

After filling of oil in the storage tank and completion of oil filtration, oil testing for BDV, moisture, Tan delta &
Resistivity shall be required to be carried out before filling in main tank as per Clause 4.9.

Filling of Transformer main tank, its cooler bank and complete assembly with prepared and tested oil under
vacuum up to desired level. The required oil tanks, filter machine (Ultra High Vacuum type oil treatment
plant preferably 6/10 KL per hour) and other accessories shall be under the purview of the contractor.

Drying out of Transformer with high vacuum filter machine and maintaining temperature in tank up to 55°C
for not less than 72 hrs to be maintained (actual HOC times varies with atmospheric condition) to achieve
desired value of Pl of winding and insulation parameters of oil. IR value has to be regularly recorded during
the complete drying out process.

OIL TESTING - BDV & MOISTURE CONTENT OF STORAGE TANKS

After filling of oil in the storage tank and completion of oil filtration, oil testing for BDV & moisture shall be
required to be carried out before filling in main tank at a reputed NABL accredited lab acceptable to
BHEL/customer.

OIL TESTING - BDV, MOISTURE CONTENT, IFT, TAN DELTA, RESISTIVITY & PARTICLE COUNT OF
MAIN TANK

After completion of hot oil circulation, the testing of oil samples for BDV, Moisture Content, Tan-delta &
Resistivity at 90°C and IFT of processed oil before final charging of equipment shall be under scope of
contractor. Testing shall be carried out from NABL accredited lab acceptable to BHEL/customer.
Acceptance norms for BDV of equipment is 70 KV or above and moisture content of less than 05
PPIM.

E&C contractor has to maintain the filtration level of oil is Station Transformer (ST), so as to achieve the
desired value of particle count. If required E&C contractor may use the additional ultra-fine filtration machine
to achieve the particle count as per BHEL standards. E&C contractor also required to arrange the
equipment to measure the particle count of oil of ST after filtration. The measuring equipment must have a
valid calibration certificate at the time of measurement.

OIL TESTING — DGA BEFORE CHARGING
After obtaining desired parameters of oil testing as per Clause 4.14.1, the testing of oil samples for DGA

testing before final charging of equipment shall be under scope of contractor. Testing shall be carried out
from NABL accredited lab acceptable to BHEL/customer.
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4.16

4.16.1

4.17

4171

4.18

4.181

4.19

4.19.1

4.19.2

4.19.3

4194

> STAGE - V: TESTING & COMMISSIONING

PRE-COMMISSIONING TESTS - LOW VOLTAGE TESTS
This activity will involve the following work:

After desired oil parameters are achieved and completion of settling time, the pre-commissioning tests shall
be conducted on Transformers / Reactors. A tentative list of tests to be carried out shall be as follows:

i) Isolation test for CC, CL and tank

ii) Measurement of Magnetization Current,

iif) Measurement of Magnetic balance

iv) Measurement of vector Group, Polarity

v) Contact Resistance measurement of joints of HV/IV/LV/Neutral etc.

Vi) Measurement of Turn Ratio at all tap positions.

vii) Measurement of Winding Resistance at all tap positions.

viii) Measurement of Insulation Resistance and determination of Pl (10/1 min value)
ix) Measurement of short circuit impedance.

X) Measurement of particle count by particle count meter.

Xi) Functional tests of all Accessories/ Marshalling box operation test of OLTC.

The list is indicative and it may vary marginally as per BHEL norms/ customer requirements. All the tests
shall be carried out by using calibrated instruments. Arranging all the test instruments shall also be in the
Contractor’s scope.

PRE-COMMISSIONING TEST - CAPACITANCE & TAN DELTA TEST OF BUSHING AND/OR WINDING
Following test shall be carried out under the scope of work:

i) Measurement of Capacitance and Tan delta of Bushings
ii) Measurement of Capacitance and Tan delta of Windings

PRE-COMMISSIONING TEST — SFRA TEST

Sweep Frequency Response Analysis (SFRA) in three combinations for all windings test shall be carried out
for transformer / reactor. The signature of the test shall be submitted in hard copy as well as program file of
the software which easily downloadable and readable in PC/laptop. This report shall contain phase wise
and three phase comparison of the plots.

FINAL COMMISSIONING & HANDING OVER:

This activity will involve the following work:

Final connection with system, thorough checking of compatibility and functionality of Transformer protection
with customer protection system, readiness for charging of the Transformer, commissioning and handing
over.

After charging of the transformer / reactor, following test shall be carried out:

i) DGA 24hrs after charging
ii) Noise & Vibration Measurement (If required)

Handing over of all spares and accessories including oil to customer and obtaining completion certificate for
different activities.

Submission of all records of various stages of pre-erection, erection & testing stages in the prescribed

BHEL format signed by BHEL/Customer representative at site time to time in the form of bound booklet &
scanned copy.
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4.20

4.20.1

PREPARATION AND SUBMISSION OF CHECK LIST/ TEST RESULTS AFTER COMPLETION OF
WORK AT EACH STAGE

The executing contractor for E&C works at site needs to submit Checklist / Test results after
completion of each stage of activity. The payment for each stage of activity shall be admissible only
after submission of check list /Test results associated with that stage of activity as per BHEL
standard duly endorsed by Site Engineer /BHEL Engineer in charge for site activities.

5.0 FACILITIES AND OTHER REQUIREMENTS AT SITE:

5.1

5.2

5.3

5.4

5.5

5.6

5.7

5.8

5.9

The facilities available at site and other requirements to be adhered at site while executing the work shall be
as follows:

Contractor shall appoint a well-qualified, knowledgeable and experienced Engineer/Supervisor to lead/guide
E&C activities at site. While day to day management of the site and supervision of the works shall be the
responsibility of Contractor’'s Engineer-In-charge/authorized representative, he will report to BHEL executive
to assist him to discharge the overall responsibility of the execution of the project. He will have to regularly
interact with BHEL and customer officials and appraise them on all aspects/developments at site.

The contractor will have to appraise BHEL officials on the progress of activities on site on daily basis and
shall send the written progress report by email/fax to BHEL on weekly basis or as required by them.

Contractor is responsible to employ required number of skilled/semi-skilled and unskilled workmen as per
site requirements to complete the entire project as per schedule.

Contractor will have to ensure that the Health, Safety and Environment (HSE) requirements are clearly
understood and faithfully implemented at all levels at site. They will have to ensure adequate safety
precautions at site as per the various statutes and shall be entirely responsible for the complete
safety of their workmen/employees at the site. Necessary Personal Protection Equipment’s (PPE’s)
(such as Helmets, Goggles, safety Belts, Gloves, First aid box etc.) shall be provided to the
worker/staff as per requirement during erection work.

On award of contract, site documents as mentioned below shall be collected compiled, arranged by
contractor from customer.

i) Particulars of each employee employed by Contractor before start of work.

ii) Lorry receipt certificate of equipment, accessories received at site.

iii) Material verification and material receipt certificate.

iv) Site opening certificate.

v) Completion certificate

vi) Operational acceptance certificate

vii) Intimation of insurance claim on account of transit damage or erection damage must be obtained from
site duly signed by customer & contractors on behalf of BHEL.

viii) Site closing certificate.

Further any other document required as per contract for installation services portion must also be obtained/
furnished to customer for fulfillment of contractual commitment.

All the instruments/equipment’s required for erection, conducting all tests throughout E&C period shall be
arranged by the contractor. All the instruments to be used shall be of reputed make and shall have valid
calibration certificate.

Construction supply at one point will be provided by BHEL/Customer on free of cost basis. However, the
Contractor will have to arrange for Energy meter and required cable to tap the power supply from
the point/distribution board provided at site by customer. All further distribution point of utilization
as required shall also be contractor’s responsibility.

In the event of halt in work for whatsoever reason, if the BHEL requires for demobilization of the T&P from
the site and re-deployment as per requirement then Contractor has to do so after receipt of such information
from BHEL in writing and hence, Contractor shall keep the provision for 1 (one) time mobilization and re-
deployment in their scope for such contingencies

The Contractor will have to adhere and follow all the local rules and statutory requirements and as given in
Annexure-IV, V, VL.
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6.0 TERMS OF PAYMENT:

6.1

6.2

6.3

LaoTe

D

The payment shall be made to the contractor in parts after successful completion of activities as per the
Scope of Work (Clause 4.0) mentioned above. The total quoted price is divided (in percentage terms) into 05
(five) stages containing group of activities as per price schedule (Annexure-l). The party can claim payment
after successful completion of respective stage of work as per scope of work under Clause 4.0. An activity
completion certificate stage wise endorsed by BHEL person shall be required to be attached with every bill to
be raised.

The breakup of stages / activities and percentage payment admissible against stage as per scope of work is
mentioned in price schedule (Annexure-l).

The Contractor has to submit the following documents with every bill:

i) Wage sheet of manpower deployed.

i)  Workmen insurance policy.

iii) PF deposit challan.

iv) Stage of Activity completion certificate endorsed by BHEL representative & duly filled checklist of
each stage of activity. (Checklist will be issued along with work order)

v) Log sheet record of N2 pressure of main tank & cylinders endorsed by BHEL/Customer for with the
bill against Stage-Ill (Annexure-I).

All the payment shall be made as per BHEL norms and is subject to deduction of Security Deposit and
Income Tax at source as per the applicable rules. Security Deposit recovered shall only be refunded
after completion of defect liability period (as mentioned in clause 7.4 below).

HSN code /SAC, rate of tax under GST and Applicable GST (IGST, CGST/SGST/UT/GST) and GSTIN shall
he clearly mentioned by the bidder on invoice.

Bidder has to give his undertaking that GST portion of the invoice shall be released only upon:

All invoices raised by contractors /venders must be GST complaint Tax invoices as per GST invoices rules.
Contractor declaring such invoices in his GSTR-1 and

Receipt of good /services and tax invoices by BHEL and

Confirmation of payment of GST thereon by contractor on GSTN portal.

Contractor has to give an undertaking to BHEL that they have declared invoice in his return and paying
GST within timeline prescribed for availing ITC by BHEL.

Payment to Contractor for GST portion will be released only after completion of above activity and on availment
of ITC by BHEL.

6.4

6.5

6.6

Bidder has to ensure and to give an undertaking that in case tax credit is delayed/denied to BHEL due to
non/delayed receipt of services /goods and /or tax invoices or expiry of the timeline prescribed in tax laws
for availing such ITC, or any other reasons not attributable to BHEL, tax amount shall be recoverable from
contractor along with interest levied /leviable on BHEL.

Bidder has to give an undertaking that in case he delays in declaring such invoices in his return and GST
credit availed by BHEL is denied or reversed subsequently as per GST law, GST amount paid by BHEL
towards such ITC reversal as per GST Law shall be recoverable from contractor along with interest levied

/leviable from BHEL. Hence payment of GST portion along with interest portion will be payable only after the

last date/chance for availing ITC.

Reverse Charge under GST

6.6.1 In respect of goods, reverse charge liability to pay GST shall arise at the earliest of the date of receipt of

goods or date of payment to supplier or date of immediately following 30 days from the date of issue of
invoice by the supplier.

6.6.2 In respect of services, reverse charge liability shall arise at the earliest date of payment to service provider

or 60 days from the date of issue of invoice by service provider.

6.6.3 Any GST liability arising on BHEL under reverse charge before actual receipt of goods and /or invoice

thereof would be subject to recovery of interest leviable for the period between the date of such liability and
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actual date of eligibility of ITC based on receipt of goods, receipt of invoices and other condition specified in
GST Law.

6.6.4 Penalty /LD shall be charged as per the NIT condition. GST applicable on the same shall be charged extra.

7.0

7.1

7.2

7.3

7.4

8.0

8.1

9.0

9.1

9.1.1

SCHEDULE OF WORK (COMPLETION PERIOD):

The completion time for Station Transformer (ST) shall be Six (6) months after getting written intimation from
BHEL for commencement of work or from the receipt of the last consignment (respective transformer &
accessories) at site or from the date of work order, whichever is later.

The bidder will have to ensure before submission of his bids, that adequate manpower and resources are
available at his disposable to be deployed at site in the above given time frame. Contractor has to mobilize
man power and T&P within 7days, after receiving communication from BHEL TXX, Bhopal.

PENALTY: Penalty @ 0.5% per week subject to maximum of 10% of the contract price shall be levied for the
delay in completion of E&C work within contract period as stipulated period mentioned in clause 7.1. GST on
penalty shall be charged in extra.

Defect liability period will be applicable for a period of 12 months from the date of commissioning of the
equipment. During the Defects Liability Period, the contractor shall at his own cost and initiative, correct,
repair and/or rectify any and all defects of the work that may arise due to poor/ defective workmanship.
Mobilization of T & P including crane, filter m/c etc., for attending erection deficiencies, will be contractor’s
responsibility. In event of failure to do so, BHEL may proceed to have such rectifications made by the others
at the contractor’s risk and cost.

EXTRA WORK / ACTIVITIES:

The total work content envisaged in the tender and as mentioned in the scope of work (Clause 4.0) is to be
undertaken on lumpsum basis and accordingly the contract price of work order only will be admissible.
However, under exigencies which may arise due to unforeseen problems during erection, failure of
equipment’s or any other reasons, extra work/activities may be required to be undertaken, which is not
covered in the scope of work. BHEL will then ask the contactor to carry out such extra work/activities, a prior
consent will be required from BHEL authorized official before undertaking any such optional activities.

The applicable rates for extra work/ activities have been fixed by BHEL as a percentage of awarded Unit
Price of that particular Transformer in question as per Annexure-II (Sr.no: 1 to 7). The bidders are required to
quote for their Unit Price (in Rs) for undertaking E&C of Transformer in price schedule (Annexure-1) only.
After finalization of tender, the awarded Unit Price of transformer shall be multiplied with respective
percentages of extra work/ activity as given in Annexure-Il (Sl.no: 1 to 7) to derive price in Rupees of that
activity.

The extra work may also arise from the main scope of work and if any activity from (Annexure-1/S.No.1/1.1 to
1.20) is required to be repeated due to above unforeseen problems or any other reasons which is not
attributable to the Contractor. The awarded Unit price of transformer shall be multiplied with respective
percentages of activity (as per Annexure-1/S.No.1/1.1 to 1.20) to derive price in Rupees of that activity.

The particle counts and achieving filtration level as per BHEL standard, bidder shall quote rates in Annexure-
Il (Rates of extra work/ activities). The lowest picked up price / rate arrived in the bid will be offered to the L1
bidder to match the price. L1 party will have to compulsorily agree to same.

MANDATORY REQUIREMENT FOR CONSIDERING THE OFFER:
The tender shall be governed by following mandatory requirements for considering the offer:

QUALIFYING CRITERIA: Only those parties who fulfill the following eligibility criteria shall be considered for
participating in the tender:

Average Annual financial turnover during the last 3 years, ending 31st March of the previous financial year,
should be at least Rs 2.75 Lakhs. The bidders will have to furnish documents of audited annual accounts
(balance sheets, profit loss accounts) in support of their firm meeting the above criteria. In case documents
of last financial year are not available, provisional certificate by auditor will required.
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9.2
9.3
9.4
9.5

9.6
9.7
9.8

Experience of having successfully completed similar works during last 7 years ending last day of month
previous to the one in which applications are invited should be either of the following:

a. One similar completed work costing not less than the amount equal to Rs 7.33 Lakhs.
OR

b. Two similar completed works costing not less than the amount 4.58 Lakhs.
OR

c. Three similar completed works costing not less than the amount equal 3.66 Lakhs.

Similar works means erection, testing & commissioning of 400kV or higher class Transformers / Reactors.
The parties will have to furnish documents (LOA & Work Completion Certificate/ MOM) in support of their
firm meeting anyone of the above criteria.

Permanent Income tax account number (PAN) and Goods & Services Tax Identification Number (GSTIN).
Copy of Permanent Provident Account Number.
The contractor shall possess valid Electrical License of 400KV or above.

All the workmen deployed at site shall be covered under workmen compensation insurance. The insurance
policy will have to be taken after award of work its copy shall be submitted on award of contract. An
undertaking in this regards will have to be given along with the offer.

Tender cost of Rs. 500/- in favor of BHEL Bhopal as per Annexure-lll/Clause 2.9. GST shall be extra.
Earnest Money Deposit as per Annexure-1ll/Clause 3.0

A “No Deviation Certificate” in the prescribed format as per Annexure-VIl will have to be compulsorily
attached with the offer.

The price schedule format, rates of optional activities, Terms and Conditions stipulating tendering procedure, EMD,
Security Deposit, General Conditions of Contract, Special Conditions of Contract, Instructions to Contractor Code
for Safety Management at Sites, Statutory Liabilities of the Contractor, No deviation format, Organizational
information are enclosed in Annexure-I to VIIl. The tenderer is advised to study these annexures and put up
signature with seal as acceptance of various clauses.

For and on behalf of BHEL Bhopal,

Krishna Chandra Singh
(Dy. Manager/TXX)

Enclosures: Annexure-l to Annexure-VIll, as above
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PRICE SCHEDULE

TENDER NOTICE NO. TXX/TN/2018-19/04

Equipment: 1 No. X 80 MVA, 11.5/400kV, 3-Phase Station Transformer.

DATED:

ANNEXURE-I|

13/06/2018

Scope: Receipt, unloading, handling, storage, erection, commissioning and handing over of Station
Transformer at M/s. NTECL Vallur (Tamil Nadu)

1. Break-up of Unit Price (in %)

H [+)
S| Rg:eu':i tA’ Total % of Unit
No. Details of activities as per Scope of Work Unit Price of Qty Price of
Trafo. Transformer
A B C D E F=DxE
STAGE - I: ERECTION WORK
11 Construction of temporary store and watch & % 500 Lumpsum 5.00
ward Lumpsum
STAGE - IIl: PLACEMENT OF MAIN TANK ON PLINTH
12 Unlloading/ Loading of main tank from road % 12.00 Lumpsum 12.00
trailer Lumpsum
o,
1.3 | Dragging of main tank upto the plinth o rer 0.10 100 10.00
1.4 | Turning of main tank % Per Turn 2.50 1 2.50
STAGE - lll: ERECTION WORK
15. Rece[pt, venﬂcatlon., storage, up-keep and % Lumpsum | 10.00 Lumpsum 10.00
handling of accessories
1.6 | Pre-erection test (all Turret CTs ) % Lumpsum 2.50 Lumpsum 2.50
17 Pre-erephon test - (Capacitance & Tan d test % Lumpsum 550 Lumpsum 50
of bushings)
Physical inspection / Pressure Test on
1.8 | Individual Radiator of Radiator Bank before |% Lumpsum 2.50 Lumpsum 2.50
Erection
Cleaning of Radiator/Cooler Bank &
1.9 | Associated pipe works —with compressed air | % Lumpsum 2.50 Lumpsum 2.50
followed by Flushing with Transformer oil.
Erection of main tank accessories, Cooler
1.10 bank and Cabling work % Lumpsum | 10.00 Lumpsum 10.00
STAGE - IV: DRYOUT & OIL CIRCULATION
1.11 | N2 dryout Cycle % Per Cycle 5.00 2 10.00
142 | Ol preparation, Qil filing and Hot Oil o'\ hsim| 10.00 | Lumpsum 10.00
Circulation
113 Oil testing - BDV & moisture content of % Per 0.50 04 200
storage tanks Sample
Oil testing - BDV, Moisture, IFT, Tan 9o, |,
1.14 Resistivity & Particle Count of main tank 7o Lumpsum 2.00 Lumpsum 2.00
1.15 | Qil testing - DGA before charging % Lumpsum 1.00 Lumpsum 1.00
STAGE - V: TESTING & COMMISSIONING
1.16 | Pre-commissioning test - Low Voltage test % Lumpsum 2.50 Lumpsum 2.50
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Pre-commissioning test - Capacitance & Tan |,
1.17 delta test of bushing and/or winding 7o Lumpsum 250 Lumpsum 2.50
1.18 | Pre-commissioning test - SFRA Test % Lumpsum 2.50 Lumpsum 2.50
1.19 | Final commissioning & handing over % Lumpsum 5.00 Lumpsum 5.00
Preparation and submission of the Check list/
1.20 | test results after completion of each stage of | % Lumpsum 3.00 Lumpsum 3.00
activity
2.0 Total Price (%) 100
2. Price to be quoted bidder’s (in Rs)
UNIT PRICE aty TOTAL PRICE
Sl. DETAILS OF WORK (exclusive of taxes and (In (exclusive of taxes and
No. duties) Nos.) duties)
(In Rs.) ) (In Rs.)
A B C D E=CxD
Price for 80 MVA, 11.5/400kV, 3-Phase 1
1 | Station Transformers (ST), as per entire [ .. . . . . . . (ONQ) | <o
scope of work clause 4.0 of tender.
2 Total price exclusive of GST [ (2)=(1) ]
TOTAL PRICE IN WORDS :
Note :

1) The offer will be evaluated on the basis of total lumpsum price as quoted above in Row - "A2".
2) Applicable GST shall be paid extra.
3) The unpriced Price Bid mentioning “Quoted” against above rates shall be submitted in the offer alongwith the

signed copy of the NIT with all the Annexures.
4) Bidder have to quote for extra activity at SI.no:07 in Annexure-ll also.

(Signature & seal of Bidder)
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RATES OF EXTRA WORK / ACTIVITIES

TENDER NOTICE NO. TXX/TN/2018-19/04

Equipment: 1 No. X 80 MVA, 11.5/400kV, 3-Phase Station Transformer.

ANNEXURE-II

DATED: 13/06/2018

Scope: Receipt, unloading, handling, storage, erection, commissioning and handing over of Station
Transformer at M/s. NTECL Vallur (Tamil Nadu)

Rate in % of ST

value of particle count as per BHEL standard ( Rate per ST)

NS DETAILS OF ACTIVITY UNIT as per
) Annexure-l
To carry out complete oil draining from transformer, isolating the
1 cooler bank, dismantling/ packing of turrets, bushing, pipe work, % Lumpsum 15.00
Instruments, Wiring etc.
2 Long Boom Crane suitable for Bushing Erection % Per Hour 0.30
3 High Vacuum Filter Machine of capacity 6000 LPH or more % Per Day 0.50
4 Oil Storage tank of capacity 20 KL or more % Per Day 0.30
Supply of heaters for heating the transformer upto 60°C under o
5 N2 filled condition and enclosure for controlling the heat loss o Lumpsum 4.00
6 \?Vzpr)lfly of Labour for repair/ rectification/ modification, additional % Per Manday 0.05
7 Hire charges for particle count meter and achieving desired Lumpsum Per ST

(Signature & seal of Bidder)
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ANNEXURE-III

TERMS AND CONDITIONS

TENDER NOTICE NO. TXX/TN/2018-19/04 DATED: 13/06/2018

1.0

1.1

1.2

1.3

1.4

1.5

1.6

1.7

2.0

2.1

DEFINITIONS:

The following terms and expressions shall have the meaning hereby assigned to them, except where the
context otherwise requires:

‘BHEL’ shall mean Bharat Heavy Electricals Limited, a Company registered under the Indian Companies Act,
1956 with its Registered Office at BHEL House, Siri Fort, New Delhi, Pin-110049 through its office at Piplani,
Bhopal — 462022 or its authorized Officers or its Engineers or other employees authorized to deal with any
matters with which these persons are concerned on its behalf.

‘CONTRACTOR' or ‘FIRM’ shall mean the individual, firm or Company providing the services and shall include
their executors, administrators, successors and permitted assigns.

‘CONTRACT or ‘CONTRACT DOCUMENT shall mean and include guidelines and declarations of the
registration, the General Terms & Conditions and Statutory Compliances, schedules of quantities, accepted
appendices of rates, if any, technical specifications, special specifications, if any, Letter of Intent, agreement
& the work order, issued by BHEL.

Any conditions or terms stipulated by the bidder in the tender documents or subsequent letters shall not
form part of the Contract unless specifically accepted in writing by BHEL and incorporated in the work order.

‘TENDER DOCUMENTS’ shall mean Instruction to Tenderers, General Terms & Conditions, Special
Conditions, Tender Specifications including drawings and any other documents issued to the bidder against
invitation of bid.

‘LETTER OF INTENT ‘shall mean the intimation by a letter / email / fax to the bidder that the tender has been
accepted in accordance with provision contained in that letter. The responsibility of the Contractor commences
from the date of issue of this letter and all the terms and conditions of Contract are applicable from this date.

‘APPROVED, DIRECTED or INSTRUCTED’ shall mean approved, directed or instructed by BHEL concerned
authorities.

‘WORK’ or ‘CONTRACT WORK’ shall mean and include the work to be done in relevant work category by the
firm or as specified in the Tender documents.

TENDERING PROCEDURE :

The tender shall be accepted and processed as follows:

The Tender shall be submitted in TWO PARTS, as described below:

PART-I: (TECHNO-COMMERCIAL BID) : This part shall consist of the following

i) EMD of amount, equivalent to value as per Annexure-lll/Clause No. 3.0 below, drawn in favor of “Bharat
Heavy Electricals Limited” payable at Bhopal shall be enclosed. In the absence of submission of EMD,
the offer will be summarily rejected.

ii) Tender Fees of Rs. 500/- in favor of “Bharat Heavy Electricals Limited” shall be accepted through
electronic-Mode only in favor of BHEL as detailed in Annexure-lll/clause 2.9 —below. In the absence of
submission of same, the offer will be rejected. GST shall be extra.

iii) Techno-commercial offer comprising of:

a) Confirmation of Scope of Work, Supporting documents for qualification criteria and other clauses as
applicable etc.
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2.2

2.3

2.4

2.5

2.6

2.7

2.8

2.9

3.0

3.1

b) Un-priced copy of PRICE FORMAT. The un-priced copy of the Price bid format shall be the same as
the Price bid but without the Prices. All the quoted Prices/Rates etc. shall be replaced with the word
‘QUOTED” or ‘Q’, in the un-priced copy.

PART-II: (PRICE BID)

i) Format containing PRICES only (to be furnished in the enclosed Price Schedule format only). Prices
shall be quoted in Indian Rupees only. Price Bid should not contain any technical details and/or Commercial
Terms & Conditions as the same are supposed to be contained in PART-I only so that the same can be
evaluated before opening of Price Bid(s).

ii) Price bids of only techno-commercially short listed vendors will be opened.

iii) The above two bids (Part-l and Part-ll) shall be enclosed in a sealed envelope and shall have tenderer’s
distinctive seal and shall be super-scribed with the TENDER REF. NO and DUE DATE.

The Tender shall be addressed to the following:
To,

THE TENDER ROOM (‘GREEN COLOURED WORKS CONTRACT TENDER BOX’)
ADMINISTRATIVE BUILDING, GROUND FLOOR,

BHARAT HEAVY ELECTRICALS LTD,

P.O. PIPLANI, BHOPAL (M.P.) Pin-462022.

The tender shall be dropped in the above stipulated tender box positively before 11.00 hrs on the due date
(as mentioned above). It will be bidder’'s responsibility to ensure submission of tender in the designated
“Green Coloured Works Contract Tender Box” before expiry of due date and time. Any tender which is
received after 11.00 Hrs on the due date and subsequently shall not be considered and will be returned to
the sender. No explanation/ reasoning for late submission/receipt of tender will be entertained.

In case, Bidders wants to deputing their representative at BHEL Bhopal for dropping their offer in the tender
box then bidder has to obtain security gate pass for reaching at tender box. In such case, bidders shall have to
send personal details to BHEL at least one day in advance for obtaining security gate pass.

Bidders may note that the PART-l: (TECHNO-COMMERCIAL BID) of the tender shall be opened in tender
room of BHEL Bhopal on tender due date after 14.00 hrs in presence of those tenderer’'s who choose to be
present. PART-II (PRICE BID) of only those bidders whose offers will be techno-commercially short listed after
scrutiny will be opened later.

The tenderer is advised to satisfy themselves for work environments & be acquainted with the actual working
and other prevalent conditions regarding organizing resources to various sites across the country prior to
submission of tender. No claim will be entertained later on grounds of lack of knowledge.

In case of any query/doubt on the tender specifications, bidder can contact the concerned authority for
clarification before tender submission. No modification/ deviation w.r.t. any clause, terms & conditions etc shall
be acceptable after opening of tender.

Cost of the Tender documents is Rs. 500/- (Rupees Five Hundred only) & GST rate as applicable shall
be extra, shall be accepted through electronic-Mode only in favor of BHEL (NEFT/RTGS/Net Banking/POS/SB
Collect etc.). The procedure of tender fee deposit is given in Clause 5.0 below. Tender received without
remittance of tender cost will not be considered & will be rejected.

EARNEST MONEY DEPOSIT (EMD) :

Earnest Money Deposit will be as per the tender documents. EMD is to be paid by each tenderer for securing
fulfillment of any obligation in terms of NIT.

Rates of EMD shall be as under :
3.1.1 For works / services: Rs 18,350/-

The bidder can also opt for submission of one time EMD of Rs. 5 Lakhs which will qualify him to
participate in all other tenders.
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3.2 MODES OF DEPOSIT:

EMD shall be accepted through Electronic-Mode only in favor of BHEL (NEFT/RTGS/Net Banking/POS/SB Collect
etc.). The procedure of EMD deposit is given in Clause 5.0 below.

3.3 FORFEITURE OF EMD :

EMD of the Tenderer shall be forfeited as per NIT conditions, if:

i)  After opening of the tender and within the offer validity period, the Tenderer revokes his tender or makes
any modification in his tender which is not acceptable to BHEL.

i) The contractor fails to deposit the required Security Deposit or commence the work within the period as per
LOI / Contract.

EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the provisions of
extant “Guidelines on Suspension of business dealings with Suppliers / contractors” and forfeited / released
based on the action as determined under these guidelines.

3.4 EMD given by all unsuccessful tenderer shall be refunded.

3.5 EMD shall not carry any interest.

3.6 EMD of the successful Bidder shall be converted and adjusted against the security deposit and shall be
refunded after the expiry of the warranty period / defects liability period as applicable.

4.0 SECURITY DEPOSIT (SD) :

The Security Deposit means the security provided by the Contractor towards fulfillment of any obligations in
terms of the provisions of the contract.

4.1 The total amount of Security Deposit will be 5% of the contract value. EMD of the successful Bidder shall be
converted and adjusted towards the required Security Deposit.

4.2 MODES OF DEPOSIT :

The balance amount to make up the required Security Deposit (SD) of 5% of the contract value may be
accepted in the following forms:

SD shall be accepted through electronic-Mode only in favor of BHEL (NEFT/RTGS/Net
Banking/POS/SB Collect etc.). The procedure of SD deposit is given in Clause 5.0 below.

Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the Companies
Act. The Bank Guarantee Format should have the approval of BHEL

Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined in the
Companies Act (FDR should be in the name of the contractor, A/c BHEL).

Securities available from Indian Post Offices such as National Savings Certificates, Kisan Vikas
Patras etc. (held in the name of the Contractor furnishing the security and duly endorsed /
hypothecated / pledged, as applicable in favour of BHEL).

Note: Acceptance of Security Deposit against Sl. no. (iii) and (iv) above will be subject to hypothecation or
endorsement on the documents in favour of BHEL. However, BHEL will not be liable or responsible in any
manner for the collection of interest or renewal of the documents or in any other matter connected therewith.

4.3 COLLECTION OF SECURITY :

)

At least 50% of the required Security Deposit, including the EMD, should be collected before start
of the work. Balance of the Security Deposit can be collected by deducting 10% of the gross
amount progressively from each of the running bills of the Contractor till the total amount of the
required Security Deposit is collected.
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ii) If the value of work order at any time exceeds the contract value, the amount of Security Deposit
shall be correspondingly enhanced and the additional Security Deposit shall be immediately
deposited by the contractor or recovered from payment/s due to the contractor.

iii) The recoveries made from running bills (cash deductions towards SD amount) can be released
against submission of equivalent Bank Guarantee in acceptable form, but only once, before
completion of work.

iv) EMD of the successful tenderer shall be converted and adjusted against the security Deposit

V) Security Deposit shall be released to the contractor upon fulfillment of contractual obligations as per
the terms of contract.

Vi) The Security deposit shall not carry any interest.

5.0 PROCEDURE OF DEPOSITING EMD/SD/TENDER FEE

6.0

6.1

6.2

6.3

6.4

6.5

6.6

EMD/SD/ Tender Fee will be accepted only in electronic Mode, which can be deposited on line through following
link as mentioned below:

https://www.bhelbpl.co.in/gcins/iccs.htm.

The procedure of depositing EMD/SD/Tender Fee is below:

a.

For depositing amount online, depositor has to open SB- collect through Online E-Payment option available
on Internet (www.bhelbpl.co.in under caption new link).

After reading the instruction for depositing the amount; EMD & Tender Fee amount shall be deposited. EMD
and Tender Fee may please be deposit together under EMD module where the EMD & Tender Fee both
are applicable.

After the successful payment DU No. shall be generated from the banking system.

After depositing the amount, Depositor has to fill Deposit slip available on Internet (www.bhelbpl.co.in under
caption new link) by selecting required Enquiry number. Tender Fee and EMD may please be enter
separately.

As and when credit received in BHEL account, automatic mail sent to the depositor.

Note: - After submitting the Deposit Slip a control number will be generated through system which can be used
for getting print out from the system, Bidder’s has to submit this printout of deposit slip along with their offer.

GENERAL CONDITIONS OF CONTRACT

Bidders may note that only the cases in which the work has been awarded directly by
manufacturer/utility/Importer of transformer/reactor shall be considered and all other works, which has been
sub-let by another contractor, will not be accepted for qualifying in the tender as per NIT Clause 9.0.

The agencies which are currently under hold/ban/suspension of business dealing with BHEL and
communicated thereof shall not be considered in this tender.

The tenderer has to confirm all clauses of as mentioned above, Deviations, if any, have to be recorded
clearly, against the respective serial number. All the documents of the tender shall be signed by tenderer on
every page and sent with the offer.

Offers will be evaluated on the basis of total lump sum price at each site as per schedule of prices.
The break up of price (in percentage as mentioned in “Terms of payment”) is for the purpose of payment
after successful completion of each activity by the contractor.
For the Extra Work / Activities, the applicable rates are mentioned in Annexure-ll-Rates of Extra Work/
Activities. These rates are mentioned against each activity as a percentage of total Contract price of one
Station Transformer mentioned in price schedule (Annexure-I)

All the quoted prices shall be exclusive of taxes & duties as may be applicable.
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6.7

6.8

6.9

6.10

6.11

6.12

6.13

The offer should be valid for minimum of 90 days from the date of opening the bid.

The bidders shall be required to submit furnish their organizational information in the format attached
herewith as Annexure-VIII.

If the tenderer attaches any other conditions in the offer, than due to its implications prices may be loaded
to the quoted price during evaluation.

All tender papers dully filled in and signed by the tenderer must be returned with the offer as proof of the
acceptance of the conditions of the Contract.

Official Secret Act: The firm shall give an undertaking under the official secret Act for maintaining secrecy
of the drawings, documents or other records connected with the work given to them. The firm shall return all
the drawings/documents given to them.

Mode of Communications: Generally, all communications, references etc. shall be delivered through email,
fax or given to the authorized supervisor. It will be undertaken that the firm has read and understood the
message, within 3 days of the delivery, even if they have not received / not opened/ having any problems
on their side. Firm shall communicate their change of authorized supervisor, email address in advance.

All communications shall be made by/addressed to on behalf of BHEL by following officer or his authorized
representatives. Any change will be informed time to time.

Addl. General Manager, Transformer Service Department, Bharat Heavy Electricals Ltd, P.O. Piplani,
Bhopal (M.P.) Pin-462022, Tel./Fax : 0755-2503651/2500485, Email : txx@bhel.in.

7.0 SPECIAL CONDITIONS OF CONTRACT:

The tender shall be governed by general conditions which are as follows:

7.1

7.2

7.3

7.4

7.5

7.6

7.7

7.8

7.9

BHEL does not bind themselves to award the work to lowest tenderer or any other bidder. It will be it
sole discretion to process or cancel the tender and no reason/explanation shall be given for their decision.

The tenderer should engage only those workers for the works, which are covered under their P.F. & E.S.I.
Registration, Payment of premium for P.F., PAN No. & E.S.I. of engaged workers shall be the responsibility
of the contractor and they should submit documentary proof of the same to BHEL.

The prices shall be firm and final and shall be quoted strictly in the price-bid format provided in the Annexure-
I. Applicable Service Tax shall be paid extra against proof of their deposition in the accounts of government.

The Contractor shall follow all the statutory compliances and all the prevailing Industrial / Labour laws/ Govt.
laws, statutory safety clauses as amended from time to time including as per Annexure-1V to VI.

If any urgent work (in respect whereof the decision of the BHEL shall be final and binding) becomes
necessary, the Contractor shall execute the same as may be directed.

The firm shall ensure that no damage is caused to any person/any existing work/property of BHEL/other
parties working inside the customer premises. If any such damage is caused, it shall be the responsibility of
the firm to make good the losses and compensate the affected parties at his own cost.

The Contractor shall not sublet, transfer or assign the whole or any part of the work under the Contract.

The decision of BHEL regarding interpretation of any terms and conditions set forth in the Agreement shall
be final and binding on the Contractor. In case the Contractor does not carry out the Contractual/statutory
obligations or the services rendered by him are found to be unsatisfactory, it will be brought to HIS notice first
to rectify the deficiency/ anomaly within (15) days failing which BHEL reserves the right to impose the penalty
maximum 10% of the Contract price in the and/or terminate the Contract without assigning any reason
whatsoever. In such an event, no damages will be payable for short closure of the Contract.

Without prejudice to the aforesaid clause, BHEL reserves its right to terminate the Contract without assigning
any reason thereof by giving 30 days’ notice in writing to the Contractor.
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7.10

7.11

7.12

7.13

7.14

7.15

7.16

The cancellation of Contract may be either for whole or part of the Contract at BHEL’s option. In the event of
termination of Contract in whole or part BHEL may procure upon such terms and in such manner as deemed
appropriate, supplies or services similar to those so terminated and the Contractor shall be liable to BHEL for
any excess costs for such similar supplies or services provided that the Contractor shall continue
the performance of this Contract to the extent not terminated under the provisions of this clause.

All disputes arising in connection with the Contract shall be settled by mutual consultation. If no agreement is
reached the dispute shall be settled in accordance with the provisions of the Arbitration and Conciliation Act,
1996 and the rules made there under. The dispute shall be referred for arbitration to any arbitrator to be
appointed by the Head of the Unit. The award of the arbitrator shall be final and binding on both the
Parties. The venue of the Arbitration shall be Bhopal in India. The Award to be given by the Arbitration shall
be a speaking award. All questions, disputes, differences arising under, out of or in connection with this
Contract shall be to the exclusive jurisdiction of Hon’ble Court of Madhya Pradesh.

The firm will be required to sign a Contract with BHEL on a proper Non-judicial stamp paper, in a prescribed
format before start of work. The cost towards agreement shall be borne by the firm.

The bidder will have to ensure before submission of his bids, that adequate manpower and resources are
available at his disposable to be deployed at site in the above given time frame. The final work schedule may
vary depending on the prevalent site conditions and customer requirements and may be revised for early
completion of respective activities/readiness of charging during the course of execution. These revised
targets shall be informed to Contractor by BHEL time to time. Accordingly, Contractor has to meet such
targets set out by the customer/BHEL by augmenting their resources. The Contractor shall have to work in
parallel at more than one Transformer/Reactor as may be required during execution of work to meet the
targets for readiness of charging set out by the customer and informed by BHEL to Contractor time to time.

In the event of schedule is delayed for the reason beyond Contactor’s control, the Contractor shall keep the
provision for continuing the work upto one year beyond above completion period if so considered by BHEL
for time extension of Contract Agreement. In such case, the rates as quoted in Price Schedule will be
applicable for the extended period.

BHEL may also increase/decrease the quantity of equipment’s/items included in the work content. Pro-rata
rates shall be paid to the Contractor for the same.

RIGHTS OF BHEL:

BHEL reserves to itself, the following rights without entitling the Contractor to any compensation: -

Resorting to any, some, all of the actions like Contract termination, recovering the dues/ losses from the
Security Deposit and the Contract amount, forfeiting the Security Deposit, getting the work done through
other agencies at the cost of the Contractor, cancellation of registration, banning the business with BHEL etc.,

in any event of the followings:

a) Contractor’s repeated poor performance, withdrawal from or abandonment of the work, except in force
majeure conditions.

b) Serious lapse in performance, Persistence disregard of the BHEL instructions.

C) Insolvency of the Contractor.

d) Assignment, transfer, subletting of the Contract work without BHEL’s written permission.
e) Non-fulfillment of any Contractual obligations or obligations under the law.

7.17 FORCE MAJEURE:

The following shall amount to force majeure conditions: Acts of God, act of any Government, War, sabotage,
riots, civil commotion, police action, flood, fire, cyclone, earthquake, epidemic and other similar causes over
which, no Contractor has any control. In such cases, firm shall resume their operations after reasonable and
mutually agreed time.
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ANNEXURE- IV

INSTRUCTIONS TO CONTRACTOR

TENDER NOTICE NO. TXX/TN/2018-19/04 DATED: 13/06/2018

1.

BHEL shall have the privity of the Contract with the Contractor only and will give instructions to the Contractor
or his authorized representative. BHEL will have nothing to do or be concerned with the employment of
employees working for the Contractor. The relationship between BHEL and the Contractor will be that of
independent entities and nothing herein contained will amount to joint venture, partnership or an employer-
employee relationship.

2. The Contractor shall maintain regular contact with the designated employee(s) of BHEL and will interact on
matters relating to the work awarded under this Contract.

3. Contractor will ensure that the job is executed through his employees on his rolls and under no circumstances
the Contractor will deploy any casual employee to carry out the job nor shall sub-Contract the job without prior
written permission.

4. Contractor shall observe Provisions of the relevant labour law in respect of working hours, holidays, rest
intervals, leave and overtime to his employee. .

5. Contractor shall obtain Police Verification of all his workers.

6. Contractor shall submit following Certificate for each Contract separately.

“It is certified that PF challans of the amount -------------------- pertains to my workers whose names are
appearing in the wage sheet of the month ------------------- and these workers are engaged in
--- (type of work) against work order no. in (name of department).

Signature of Contractor

PAYMENT OF WAGES

Contractor shall be responsible for making payment of wages through Bank/Cheque before expiry of 7 days
from the last day of wage period and to ensure disbursement of wages and shall record under his signature at
the end of entries in the Register of wages in the following form.

“Certified that the amount shown in column no. .......... has been paid to the workers concerned in my
presence on date .............. attime..............

In case Contractor fails to make payment of wages to his employees or remittance of contribution to the
concerned authorities, the security deposit /other dues under the Contract can be utilized by BHEL to
discharge the liability of the Contractor.

SAFETY AND DISCIPLINARY ACTION

1.

Contractor shall ensure that his employee do not indulge in any unsafe or hazardous practices. They use
safety equipment such as safety belts, safety shoes, goggles, helmet and masks where use of such equipment
is required in day-to-day operations. All such safety gadgets will be provided by the Contractor failing which
BHEL will provide safety equipment to such Contractor employees and cost of which including overheads as
deemed fit shall be recovered from Contractor bills/dues. Contractor shall fully indemnify BHEL against any
claim for damages for injury to person or property resulting from such accidents.

Contractor to ensure that employee deployed in the premises is physically and mentally fit and do not have any
criminal record.

Contractor will be responsible for good conduct of his employees. In case of misconduct, Contractor shall take
prompt disciplinary action as per "Model Standing Orders" on the advise of Contracting officer.

The Contractor has to provide a distinct uniform different from BHEL employees. The Uniform should have
logo of the Contractors firm / company. The uniform shall be kept in neat, tidy and wearable condition.
Wherever necessary, the Cap shall be integral part of the uniform.

Contract awarded is liable for termination for any contravention of statutory provisions or any other reasons
without assigning any explanation or notice to the Contractor.

Contractor shall fully comply provisions of various applicable labour laws.
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RECORDS & INFORMATION TO BE FURNISHED BY CONTRACTOR

1. Contractor shall maintain neatly, completely and legibly registers, records, reports and returns for inspection by
various authorities at short notice.

2. Contractor shall submit the details of work awarded to him by other departments indicating work order No.,
nature of work and maximum number of workers employed etc.

3. Contractor shall provide information as required in respect of all his employees employed by him to enable the
Contract operating division to monitor compliance of P.F./ESI and also to enable him to furnish information to
Ministry and Labour deptt. as may be required.

4. Contractor shall provide full particulars of each employee employed by him before start of the work and from
time to time. He will also endorse a copy of returns furnished by him to the Labour Department under the
Contract Labour (Regulation and Abolition) Act 1970.

COMPLIANCE OF STATUTORY PROVISIONS

Contractor shall fully comply various labour laws and other enactments as applicable for such Contracts.

Contract Labour (R&A) Act 1970 and rules 1971.

Payment of Wages Act.

Minimum Wages act 1948, M.P. Rules 1958

Employees State Insurance Act 1948, Rules and regulations 1950
Employees Provident Fund Act 1952 and Pension Scheme 1995
Workmen’s Compensation Act 1923

Maternity Benefit Act 1961

Equal Emolument Act 1976

Payment of Bonus Act 1963

Inter State Migrant Act.

STATUTORY INSTRUCTIONS TO CONTRACTOR

STATUTORY REGISTRATIONS AND CLEARANCES

Contractor shall commence the work only after obtaining:

Labour License (If applicable)

Provident fund code no.

ESI code no

Registration no.

Notice of commencement in Form 6-A & Maintain Register of workers Form 13.

SAEN

CONTRACTOR SHALL ENSURE FOLLOWING WHILE EXECUTING CONTRACT

. Employment card as per rule no 76 of Contract labour (Regulation & Abolition) MP rules, 1973

. Appointment letter to his employees.

. Annual leave with wages including EL, CL, National Holiday & Festival holiday.

. Leave record register.

. Shall engage only adult workers who have attained the age of 18.

. Obtain insurance cover for his employees/ equipment’s, tools etc & third party insurance coverage at his
own cost.

. Remit Provident fund contributions in prescribed 3A & 6A forms

. ESI contributions in Form 6

10. Submit challans of PF & ESI contributions every month.

11. Provide Personal protective equipment’s for his employees

12. Distribute wage slip each month to his employees,

13. Ensure payment as per minimum wages act, 1948,.

14. Preferably Uniform to labours different from BHEL employees

15. Submit employee and employer contribution as per Shram Kalyan Nidhi Adhiniyam 1982.

~NohwN =

o

ON COMPLETION OF WORK: _Submission of PF & inspection report
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ANNEXURE -V

CODE FOR SAFETY MANAGEMENT AT SITES

TENDER NOTICE NO. TXX/TN/2018-19/04 DATED: 13/06/2018

It may please be noted that the following practices are to be observed during execution the work:

GUIDELINES FOR SAFE WORK PRACTICES

Personal Protective Equipment: Provision & use of personal protective equipment conforming to Indian or
equivalent standards to all employees of BHEL & its sub-contractors working at sites shall be ensured as
specified below:

Safety Helmets Conforming to IS: 2925 shall be worn by all at sites where there is any possibility of any object
falling from overhead.

Safety Belts (Type 2) Conforming to IS: 3521 shall be used with the life line properly tied, by any person who is
required to work at an elevated location from where there is possibility of fall of the person by more than two
meters.

Person who might be exposed to any hazards to his eyes & face during the course of his work shall use 2.1.3
Eye & Face Protection Device Conforming to 1S: 8940 or 8520.

Ear protection Device Conforming to IS: 6229 shall be used by any person exposed to excessive noise in his
work.

Hand & Body Protection Devices IS: 2573 or 6994 or 8519 or 8807 as applicable shall be used by a person who
might be exposed to the possibility of Injury to his hand or body while executing a particular task.

Foot Protection Devices: Safety shoes or good quality covered shoes, depending on the degree of hazard one
is likely to be exposed to, shall be worn by persons engaged at servicing sites.

HOUSE KEEPING

Materials, equipment’s etc. shall not be placed or left work area so as to obstruct safe movement of people or
cause any other mishap.

Work places & passageways that are slippery due to oil, water etc. shall be cleaned up or strewn with sand/
similar substance.

Action shall be taken to discourage the practice of throwing materials/ equipment’s for elevated locations to
lower levels.

ILLUMINATION

Adequate & suitable artificial lighting shall be provided at all work places and their approaches.

Lamps shall be protected by suitable guards where necessary to prevent danger, if the lamp breaks.

Hand-held lamps shall be powered by either 24V supply or dry cells.

Emergency lighting provisions for night work shall be made to minimize danger in case of power failure.
Insertion of electrical wires directly into socket holes without proper plug top for drawing power shall not be
allowed.

Proper earthing & insulation of all temporary electrical lines laid for servicing jobs shall be ensured.

FIRE HAZARDS/ ACCIDENTS AND THEIR CONTROL

BHEL employees should ensure that first aid fire- fighting equipment, arranged by customer, is available in the
vicinity of work place.

Arrangements shall be made to contain sparks generated during welding, cutting or other operations and sparks
shall not be allowed to fall down on combustible materials, if any, kept below.

Every scaffold shall be of safe design for the purpose for which it is to be used and shall be of safe and sound
constructions and maintained in good conditions.

Switching off of power supply to welding machines etc. shall be ensured during non-working period.

Rolling & dragging gas cylinder shall be allowed but suitably designed cage system shall be sued for lifting of
gas cylinders to elevated work locations and also for lowering them.

FIRST AID

BHEL/ sub-contractor shall be required to maintain a first aid box with essential items. The box shall be
available for use at all hours of work.
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ANNEXURE - VI

STATUTORY LIABILITIES OF THE CONTRACTOR

TENDER NOTICE NO. TXX/TN/2018-19/04 DATED: 13/06/2018

All statutory requirement under Minimum Wages Act 1948, Payment of Wages Act 1936, Workmen
Compensation Act 1923, EPF & MP Act 1952, Payment of Gratuity Act 1972, ESI Act 1948, Contract Labour
(R&A) Act 1970, Payment of Bonus Act 1965, Income Tax Act, Service Tax Act and all other applicable Act etc
shall be complied by the Contractor

Contractor shall comply with all statutory requirement, rules, regulations & notification etc in relation to
employees issued from time to time by the concerned authorities

Contractor shall ensure payment of statutory prescribed minimum wages as applicable from time to time in the
presence of authorized representative of BHEL and maintain proper records of their timely disbursement. These
records need to be preserved for a minimum period of at least 3 years and should be made available even after
the contract is over for any verification by statutory / BHEL authority

Contractor to provide PF Pass Book to his employees ensure payment of PF, EDLI, pension dues under EPF
and MP Act 1952 to the RPFC

Contractor shall ensure payment of ESI contributions under ESI Act 1948, and provide ESI membership no. of
each employee

Contractor shall produce proof of deductions as well as remittance of PF, EDLI, Pension, ESI contribution,
administrative charges etc where ever applicable and shall maintain proper records

Contractor shall furnish proper returns to the concerned statutory authorities

Contractor shall be solely responsible for non-payment, delayed payment of wages, contribution under EPF &
MP Act, ESI Act etc.

In case the Contractor fails to make payment of wages to his employees or remittance of contribution to the
concerned authorities, the security deposit / other dues under the contract can be utilized by BHEL to discharge
the liability of the contractor

Payment of bonus under Bonus Act, payment of gratuity under Gratuity Act and retrenchment compensation
under Act will be sole responsibility of the Contractor

Over & above the daily wage rate, payment shall be made for leave with wages

Contractor shall observe provisions of the Factories Act in respect of working hours, holidays, rest intervals,
leave & overtime to his employees. No work shall be done on second / third shift, overtime, Sundays or on other
declared holidays without written permission

In case a contractor employs women as employee, he will discharge his obligation under law in respect of such
women workers such as prohibition of engaging them during night hours, prohibition of employing them for more
than 9 hours per day, provision of creche facility, grant of maternity leave as per rules etc

Contractor shall be responsible for making payment of wages before expiry of 7 days from the last day of wage
period and to ensure disbursement of wages in the presence of the authorized representative of the contract
operating division & HR representative who shall record under his signature to the end of entries in the register
of wages and give certificate to this effect which shall be enclosed with the bill for claiming payment

In case the Contractor fails to make payment to his employees within the stipulated date / time, security deposit
can be utilized for payment of wages etc. In case of such an eventuality the Contractor shall replenish such an
amount immediately

Contractor shall indemnify BHEL against all claims and losses under various statues or any civil or criminal law
in connection with the employees deployed by him

The contractor shall issue all the necessary Personal Protective Equipment’s (PPEs) to all his workmen involved
in the job. The liability for any compensation on account of any injury sustained by an employee of the
contractor shall be exclusively of the Contractor

Contractor to obtain insurance cover for his employees / equipment, tools & tackles etc and take third party risk
insurance coverage at his own cost. BHEL shall not be responsible for any loss, damage, pilferage of his
property under employees

Contractor should have independent code numbers under EPF & MP Act 1952 and ESI Act 1948 Service Tax
and shall cover his employees under the said codes

Contractor to obtain license under CL(R&A) Act 1970

Adherence to all local, state and central legislation on safety measures as applicable to the work at site shall be
ensured.

This document may be treated as a part of the NITs and your acceptance of these requirements will be essential
for qualifying to work as our sub-contractor.

Page No. 23 of 25



ANNEXURE-VII

FORMAT FOR
“NO DEVIATION CERTIFICATE”

TENDER NOTICE NO. TXX/TN/2018-19/04 DATED: 13/06/2018

NO DEVIATION CERTIFICATE

This is to certify that our offer is exactly in line with your Tender Enquiry No.

. This is to expressly certify that we have read all the clauses of tender and

our offer contains no deviation either Technical or Commercial in either direct or indirect form.

Signed By :

Name

Designation

Organization

Date & Place

Phone/Fax/Email

Stamp & Seal

(Signature & seal of Bidder)
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ORGANIZATIONAL INFORMATION

TENDER NOTICE NO. TXX/TN/2018-19/04

ANNEXURE-VIII

DATED: 13/06/2018

Sl. Description Bidder’s Information

1 Bidder's Name, Full Address / Pin Code

5 Name(s) of Contact Person(s) Mobile No(s). of authorized
signatory of bid document

3 Tel. No. / Fax No./ e-mail

4 Bid Ref. No. & Date

5 Type of Company (Limited Company / Private Company /
Co-Operative Society / Partnership Firm / Proprietorship)

6 Year of establishment, Company Registration No. & date

/ Director / Partner / Owner/ Proprietor Information
Approved as erection Contractor for any other reputed

8 Transformer Manufacturers in ABB / Siemens / Alstom /
CGL /BHEL / NTPC / POWERGRID / Central / State Govt.
Agency/PSU

9 Income Tax PAN

10 | GSTIN Tax Registration No.

11 Service Tax Registration No.

12 | PF Registration No.

13 | Electrical Contractor License No. & Validity

Attach list the T&Ps and testing instruments owned by the bidder along with copy of PO.
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